
Tabulation of Bids
Report Date: 05/15/15

1 out of 16

Project No: CO OMAD 300 (60A)

Project Name: Minuteman Missile Access Road

Contractor Responsive?

Engineer's Estimate

American Civil Constructors, Inc.

Pine Bluffs Gravel & Excavating Inc

Base Schedule A 

$2,365,498.00

$2,819,260.00

$2,338,248.20

Option: L

$522,552.00

$478,450.00

$522,293.60

Option: M

$803,512.00

$790,450.00

$806,254.60

Contractor Responsive?

Engineer's Estimate

American Civil Constructors, Inc.

Pine Bluffs Gravel & Excavating Inc

Option: N

$994,152.00

$741,840.00

$995,671.60



Tabulation of Bids
Report Date: 05/15/15
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Project No: CO OMAD 300 (60A)

Project Name: Minuteman Missile Access Road

Contractor Responsive?

Engineer's Estimate

American Civil Constructors, Inc.

Pine Bluffs Gravel & Excavating Inc

Total Base Schedule A and Option(s): L

$2,888,050.00

$3,297,710.00

$2,860,541.80

Total Base Schedule A and Option(s): LM

$3,691,562.00

$4,088,160.00

$3,666,796.40

Total Base Schedule A and Option(s): LMN

$4,685,714.00

$4,830,000.00

$4,662,468.00

Contractor Responsive?

Engineer's Estimate

American Civil Constructors, Inc.

Pine Bluffs Gravel & Excavating Inc

Total Base Schedule A and Option(s): LN

$3,882,202.00

$4,039,550.00

$3,856,213.40

Total Base Schedule A and Option(s): M

$3,169,010.00

$3,609,710.00

$3,144,502.80

Total Base Schedule A and Option(s): MN

$4,163,162.00

$4,351,550.00

$4,140,174.40



Tabulation of Bids
Report Date: 05/15/15
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Project No: CO OMAD 300 (60A)

Project Name: Minuteman Missile Access Road

Contractor Responsive?

Engineer's Estimate

American Civil Constructors, Inc.

Pine Bluffs Gravel & Excavating Inc

Total Base Schedule A and Option(s): N

$3,359,650.00

$3,561,100.00

$3,333,919.80



Tabulation of Bids
Report Date: 05/15/15

4 out of 16

Project No: CO OMAD 300 (60A)

Project Name: Minuteman Missile Access Road

Schedule: A

Schedule Type: Base

Solcitation No: DTFH6815R00010

Division: Central Federal Lands

State: NE       County: Kimball, Cheyenne, Banner

Federal Land: Opened at: Lakewood CO

Opened by: Jeremiah Rogers

Date: 05/14/15

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed: _______________________________

Title: _______________________________

Date: _______________________________

Contract Awarded to: ____________________ Award Date: ____________________

 Contractor  Comment  Bid Amount  Responsive

Pine Bluffs Gravel & Excavating Inc $2,338,248.20
P.O. Box 609
Pine Bluffs Wyoming 82082

American Civil Constructors, Inc. $2,819,260.00
4901 S. Windermere St.
Littleton Colorado 80120

Engineer's Estimate $2,365,498.00



Tabulation of Bids
Report Date: 05/15/15

5 out of 16

Project No: CO OMAD 300 (60A)

Project Name: Minuteman Missile Access Road

Schedule: A

Schedule Type: Base

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

A0010 15101-0000 MOBILIZATION  

Pine Bluffs Gravel & Excavating Inc      Lump Sum   $288,000.00
American Civil Constructors, Inc.      Lump Sum   $550,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $100,000.00

A0020 15301-0000 CONTRACTOR QUALITY CONTROL  

Pine Bluffs Gravel & Excavating Inc      Lump Sum   $83,333.00
American Civil Constructors, Inc.      Lump Sum   $100,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $50,000.00

A0030 15401-0000 CONTRACTOR TESTING  

Pine Bluffs Gravel & Excavating Inc      Lump Sum   $42,480.00
American Civil Constructors, Inc.      Lump Sum   $55,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $50,000.00

A0040 15705-1400 SOIL EROSION CONTROL, FIBER ROLL  

Pine Bluffs Gravel & Excavating Inc $1.00 $100.00
American Civil Constructors, Inc. $4.00 $400.00
Engineer's Estimate 100 LNFT $6.00 $600.00

A0050 15802-0000 WATERING FOR DUST CONTROL  

Pine Bluffs Gravel & Excavating Inc      Lump Sum   $40,000.00
American Civil Constructors, Inc.      Lump Sum   $75,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $61,000.00

A0060 20402-0000 SUBEXCAVATION  

Pine Bluffs Gravel & Excavating Inc $10.00 $1,000.00
American Civil Constructors, Inc. $8.00 $800.00
Engineer's Estimate 100 CUYD $15.00 $1,500.00

A0070 20403-0000 UNCLASSIFIED BORROW  

Pine Bluffs Gravel & Excavating Inc $17.00 $34,000.00
American Civil Constructors, Inc. $15.00 $30,000.00
Engineer's Estimate 2,000 CUYD $3.00 $6,000.00



Tabulation of Bids
Report Date: 05/15/15

6 out of 16

Project No: CO OMAD 300 (60A)

Project Name: Minuteman Missile Access Road

Schedule: A

Schedule Type: Base

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

A0080 30110-0000 AGGREGATE SURFACE COURSE  

Pine Bluffs Gravel & Excavating Inc $24.90 $1,792,800.00
American Civil Constructors, Inc. $26.50 $1,908,000.00
Engineer's Estimate 72,000 TON $28.00 $2,016,000.00

A0090 30301-5000 AGGREGATE SURFACE RECONDITIONING  

Pine Bluffs Gravel & Excavating Inc $1,056.00 $36,115.20
American Civil Constructors, Inc. $1,500.00 $51,300.00
Engineer's Estimate 34.2 MILE $1,320.00 $45,144.00

A0100 62201-0450 BACKHOE LOADER, 4 CUBIC FOOT MINIMUM RATED CAPACITY BUCKET, 18-INCH WIDTH  

Pine Bluffs Gravel & Excavating Inc $30.00 $1,500.00
American Civil Constructors, Inc. $90.00 $4,500.00
Engineer's Estimate 50 HOUR $85.00 $4,250.00

A0110 62201-2850 MOTOR GRADER, 12 FOOT MINIMUM BLADE     

Pine Bluffs Gravel & Excavating Inc $125.00 $12,500.00
American Civil Constructors, Inc. $150.00 $15,000.00
Engineer's Estimate 100 HOUR $135.00 $13,500.00

A0120 62301-0000 GENERAL LABOR  

Pine Bluffs Gravel & Excavating Inc $10.00 $1,000.00
American Civil Constructors, Inc. $28.00 $2,800.00
Engineer's Estimate 100 HOUR $40.00 $4,000.00

A0130 63502-0700 TEMPORARY TRAFFIC CONTROL, CONE  

Pine Bluffs Gravel & Excavating Inc $1.00 $100.00
American Civil Constructors, Inc. $30.00 $3,000.00
Engineer's Estimate 100 EACH $28.00 $2,800.00

A0140 63504-1000 TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN  

Pine Bluffs Gravel & Excavating Inc $1.00 $320.00
American Civil Constructors, Inc. $3.00 $960.00
Engineer's Estimate 320 SQFT $2.20 $704.00



Tabulation of Bids
Report Date: 05/15/15

7 out of 16

Project No: CO OMAD 300 (60A)

Project Name: Minuteman Missile Access Road

Schedule: A

Schedule Type: Base

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

A0150 63506-0500 TEMPORARY TRAFFIC CONTROL, FLAGGER  

Pine Bluffs Gravel & Excavating Inc $10.00 $5,000.00
American Civil Constructors, Inc. $45.00 $22,500.00
Engineer's Estimate 500 HOUR $20.00 $10,000.00

Total Schedule - All Items

Pine Bluffs Gravel & Excavating Inc $2,338,248.20
American Civil Constructors, Inc. $2,819,260.00
Engineer's Estimate $2,365,498.00



Tabulation of Bids
Report Date: 05/15/15

8 out of 16

Project No: CO OMAD 300 (60A)

Project Name: Minuteman Missile Access Road

Schedule: L

Schedule Type: Options

Solcitation No: DTFH6815R00010

Division: Central Federal Lands

State: NE       County: Kimball, Cheyenne, Banner

Federal Land: Opened at: Lakewood CO

Opened by: Jeremiah Rogers

Date: 05/14/15

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed: _______________________________

Title: _______________________________

Date: _______________________________

Contract Awarded to: ____________________ Award Date: ____________________

 Contractor  Comment  Bid Amount  Responsive

American Civil Constructors, Inc. $478,450.00
4901 S. Windermere St.
Littleton Colorado 80120

Pine Bluffs Gravel & Excavating Inc $522,293.60
P.O. Box 609
Pine Bluffs Wyoming 82082

Engineer's Estimate $522,552.00



Tabulation of Bids
Report Date: 05/15/15

9 out of 16

Project No: CO OMAD 300 (60A)

Project Name: Minuteman Missile Access Road

Schedule: L

Schedule Type: Options

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

L0010 15101-0000 MOBILIZATION  

American Civil Constructors, Inc.      Lump Sum   $70,000.00
Pine Bluffs Gravel & Excavating Inc      Lump Sum   $66,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $20,000.00

L0020 15301-0000 CONTRACTOR QUALITY CONTROL  

American Civil Constructors, Inc.      Lump Sum   $22,000.00
Pine Bluffs Gravel & Excavating Inc      Lump Sum   $19,100.00
Engineer's Estimate ALL LPSM       Lump Sum   $10,000.00

L0030 15401-0000 CONTRACTOR TESTING  

American Civil Constructors, Inc.      Lump Sum   $15,000.00
Pine Bluffs Gravel & Excavating Inc      Lump Sum   $9,735.00
Engineer's Estimate ALL LPSM       Lump Sum   $10,000.00

L0040 15802-0000 WATERING FOR DUST CONTROL  

American Civil Constructors, Inc.      Lump Sum   $15,000.00
Pine Bluffs Gravel & Excavating Inc      Lump Sum   $9,167.00
Engineer's Estimate ALL LPSM       Lump Sum   $11,000.00

L0050 20402-0000 SUBEXCAVATION  

American Civil Constructors, Inc. $8.00 $800.00
Pine Bluffs Gravel & Excavating Inc $10.00 $1,000.00
Engineer's Estimate 100 CUYD $15.00 $1,500.00

L0060 30110-0000 AGGREGATE SURFACE COURSE  

American Civil Constructors, Inc. $21.00 $346,500.00
Pine Bluffs Gravel & Excavating Inc $24.90 $410,850.00
Engineer's Estimate 16,500 TON $28.00 $462,000.00

L0070 30301-5000 AGGREGATE SURFACE RECONDITIONING  

American Civil Constructors, Inc. $1,500.00 $9,150.00
Pine Bluffs Gravel & Excavating Inc $1,056.00 $6,441.60
Engineer's Estimate 6.1 MILE $1,320.00 $8,052.00



Tabulation of Bids
Report Date: 05/15/15
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Project No: CO OMAD 300 (60A)

Project Name: Minuteman Missile Access Road

Schedule: L

Schedule Type: Options

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

Total Schedule - All Items

American Civil Constructors, Inc. $478,450.00
Pine Bluffs Gravel & Excavating Inc $522,293.60
Engineer's Estimate $522,552.00



Tabulation of Bids
Report Date: 05/15/15

11 out of 16

Project No: CO OMAD 300 (60A)

Project Name: Minuteman Missile Access Road

Schedule: M

Schedule Type: Options

Solcitation No: DTFH6815R00010

Division: Central Federal Lands

State: NE       County: Kimball, Cheyenne, Banner

Federal Land: Opened at: Lakewood CO

Opened by: Jeremiah Rogers

Date: 05/14/15

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed: _______________________________

Title: _______________________________

Date: _______________________________

Contract Awarded to: ____________________ Award Date: ____________________

 Contractor  Comment  Bid Amount  Responsive

American Civil Constructors, Inc. $790,450.00
4901 S. Windermere St.
Littleton Colorado 80120

Pine Bluffs Gravel & Excavating Inc $806,254.60
P.O. Box 609
Pine Bluffs Wyoming 82082

Engineer's Estimate $803,512.00



Tabulation of Bids
Report Date: 05/15/15
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Project No: CO OMAD 300 (60A)

Project Name: Minuteman Missile Access Road

Schedule: M

Schedule Type: Options

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

M0010 15101-0000 MOBILIZATION  

American Civil Constructors, Inc.      Lump Sum   $125,000.00
Pine Bluffs Gravel & Excavating Inc      Lump Sum   $102,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $30,000.00

M0020 15301-0000 CONTRACTOR QUALITY CONTROL  

American Civil Constructors, Inc.      Lump Sum   $40,000.00
Pine Bluffs Gravel & Excavating Inc      Lump Sum   $29,500.00
Engineer's Estimate ALL LPSM       Lump Sum   $15,000.00

M0030 15401-0000 CONTRACTOR TESTING  

American Civil Constructors, Inc.      Lump Sum   $28,000.00
Pine Bluffs Gravel & Excavating Inc      Lump Sum   $15,045.00
Engineer's Estimate ALL LPSM       Lump Sum   $15,000.00

M0040 15802-0000 WATERING FOR DUST CONTROL  

American Civil Constructors, Inc.      Lump Sum   $22,000.00
Pine Bluffs Gravel & Excavating Inc      Lump Sum   $14,150.00
Engineer's Estimate ALL LPSM       Lump Sum   $16,000.00

M0050 20402-0000 SUBEXCAVATION  

American Civil Constructors, Inc. $8.00 $800.00
Pine Bluffs Gravel & Excavating Inc $10.00 $1,000.00
Engineer's Estimate 100 CUYD $15.00 $1,500.00

M0060 30110-0000 AGGREGATE SURFACE COURSE  

American Civil Constructors, Inc. $22.00 $561,000.00
Pine Bluffs Gravel & Excavating Inc $24.90 $634,950.00
Engineer's Estimate 25,500 TON $28.00 $714,000.00

M0070 30301-5000 AGGREGATE SURFACE RECONDITIONING  

American Civil Constructors, Inc. $1,500.00 $13,650.00
Pine Bluffs Gravel & Excavating Inc $1,056.00 $9,609.60
Engineer's Estimate 9.1 MILE $1,320.00 $12,012.00



Tabulation of Bids
Report Date: 05/15/15
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Project No: CO OMAD 300 (60A)

Project Name: Minuteman Missile Access Road

Schedule: M

Schedule Type: Options

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

Total Schedule - All Items

American Civil Constructors, Inc. $790,450.00
Pine Bluffs Gravel & Excavating Inc $806,254.60
Engineer's Estimate $803,512.00



Tabulation of Bids
Report Date: 05/15/15

14 out of 16

Project No: CO OMAD 300 (60A)

Project Name: Minuteman Missile Access Road

Schedule: N

Schedule Type: Options

Solcitation No: DTFH6815R00010

Division: Central Federal Lands

State: NE       County: Kimball, Cheyenne, Banner

Federal Land: Opened at: Lakewood CO

Opened by: Jeremiah Rogers

Date: 05/14/15

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed: _______________________________

Title: _______________________________

Date: _______________________________

Contract Awarded to: ____________________ Award Date: ____________________

 Contractor  Comment  Bid Amount  Responsive

American Civil Constructors, Inc. $741,840.00
4901 S. Windermere St.
Littleton Colorado 80120

Pine Bluffs Gravel & Excavating Inc $995,671.60
P.O. Box 609
Pine Bluffs Wyoming 82082

Engineer's Estimate $994,152.00



Tabulation of Bids
Report Date: 05/15/15
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Project No: CO OMAD 300 (60A)

Project Name: Minuteman Missile Access Road

Schedule: N

Schedule Type: Options

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

N0010 15101-0000 MOBILIZATION  

American Civil Constructors, Inc.      Lump Sum   $136,000.00
Pine Bluffs Gravel & Excavating Inc      Lump Sum   $126,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $38,000.00

N0020 15301-0000 CONTRACTOR QUALITY CONTROL  

American Civil Constructors, Inc.      Lump Sum   $42,000.00
Pine Bluffs Gravel & Excavating Inc      Lump Sum   $36,500.00
Engineer's Estimate ALL LPSM       Lump Sum   $19,000.00

N0030 15401-0000 CONTRACTOR TESTING  

American Civil Constructors, Inc.      Lump Sum   $30,000.00
Pine Bluffs Gravel & Excavating Inc      Lump Sum   $18,600.00
Engineer's Estimate ALL LPSM       Lump Sum   $19,000.00

N0040 15802-0000 WATERING FOR DUST CONTROL  

American Civil Constructors, Inc.      Lump Sum   $25,000.00
Pine Bluffs Gravel & Excavating Inc      Lump Sum   $17,500.00
Engineer's Estimate ALL LPSM       Lump Sum   $20,000.00

N0050 20402-0000 SUBEXCAVATION  

American Civil Constructors, Inc. $7.90 $790.00
Pine Bluffs Gravel & Excavating Inc $10.00 $1,000.00
Engineer's Estimate 100 CUYD $15.00 $1,500.00

N0060 30110-0000 AGGREGATE SURFACE COURSE  

American Civil Constructors, Inc. $15.60 $491,400.00
Pine Bluffs Gravel & Excavating Inc $24.90 $784,350.00
Engineer's Estimate 31,500 TON $28.00 $882,000.00

N0070 30301-5000 AGGREGATE SURFACE RECONDITIONING  

American Civil Constructors, Inc. $1,500.00 $16,650.00
Pine Bluffs Gravel & Excavating Inc $1,056.00 $11,721.60
Engineer's Estimate 11.1 MILE $1,320.00 $14,652.00



Tabulation of Bids
Report Date: 05/15/15
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Project No: CO OMAD 300 (60A)

Project Name: Minuteman Missile Access Road

Schedule: N

Schedule Type: Options

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

Total Schedule - All Items

American Civil Constructors, Inc. $741,840.00
Pine Bluffs Gravel & Excavating Inc $995,671.60
Engineer's Estimate $994,152.00


